



## REQUEST FOR QUOTATION

The Cagayan Economic Zone Authority (CEZA), will undertake a Small Value Procurement for the “Supply and Delivery of Building Marker”, in accordance with Section 53.9 of Implementing Rules and Regulations of Republic Act No. 9184.

<b>Name of Project</b>	Supply and Delivery of Building Marker
<b>Approved Budget for the Contract</b>	Three Hundred Sixty Thousand Pesos (PHP 360,000.00)
<b>Specifications</b>	See attached Technical Specifications (Annex B)
<b>Location</b>	Cagayan Economic Zone Authority, 10th Floor Greenfield Tower, Mayflower cor. Williams Sts., Greenfield District, Highway Hills, Mandaluyong City
<b>Delivery Term</b>	Ten (10) days from the receipt of Notice to Proceed (NTP) or Acceptance of Purchase/Job Order

Interested suppliers are required to submit their valid and current Mayor’s/Business Permit, PhilGEPS Registration Number, Omnibus Sworn Statement, Authority of Signatory (Secretary Certificate) if applicable, product brochure, price quotation form (Annex A) and Technical Specification compliance (Annex B) during submission of offer/quotation.

Award of contract shall be made to the lowest quotation, which complies with the minimum description as stated above and other terms and conditions stated in the price quotation form.

Any interlineations, erasures or overwriting shall be valid only if they are signed or initialed by the bidder or his/her duly authorized representative/s.

Submission of quotation and eligibility documents is on or before 10:00 AM of April 11, 2022 at the Cagayan Economic Zone Authority, 10<sup>th</sup> Floor Greenfield Tower, Mayflower cor. Williams Sts., Greenfield District, Highway Hills, Mandaluyong City, Metro Manila. Open submission may be submitted, manually or through facsimile at 8291-6704 to 8 local 362 or email @ [bacsecretariat@ceza.gov.ph](mailto:bacsecretariat@ceza.gov.ph).

For inquiry, you may contact us at tel. no 8291-6704 to 8 and email [bacsecretariat@ceza.gov.ph](mailto:bacsecretariat@ceza.gov.ph).

Very truly yours,

  
**DHART E. CARPIO**  
BAC Chairperson



10th floor Greenfield Tower, Mayflower corner Williams Streets,  
Greenfield District, Mandaluyong City, Metr Manila, Philippines 1550  
Tel. (+632)8291-6704 to 08  
Email: [info@ceza.gov.ph](mailto:info@ceza.gov.ph) Website: [www.ceza.gov.ph](http://www.ceza.gov.ph)  
Cagayan Offices: Centro, Santa Ana, Cagayan 3514 - Tel. (+6378) 395-4832 / 4828  
Regional Government Center, Carig Sur,  
Tuguegarao City, Cagayan 3500 - Tel. (+6378) 4844 / 4080



# ANNEX A REQUEST FOR QUOTATION

<p><b>TO: CAGAYAN ECONOMIC ZONE AUTHORITY</b>          10/F GREENFIELD TOWER, MAYFLOWER COR          WILLIAMS STREETS, GREENFIELD DISTRICT          MANDALUYONG CITY, METRO MANILA,          PHILIPPINES 1550          ☎ (632) 370-5519</p> <p>We offer to perform the work or supply these items at the quoted prices and under the terms stated below. We certify that our company is a manufacturer, licensed distributor or dealer of these items and that at least 60% of the capital thereof is owned by Filipinos, proof of which may be submitted.</p> <p>a. Prices shall be valid until _____          b. Delivery shall be completed within _____ days from receipt of Job or Purchase Order          c. Payment within seven days after delivery, acceptance and compliance with payment requirements          d. We shall pay a penalty at 1/10 of 1% of the value of the undelivered balance for each day of delay in delivery or completion of work.</p>	<p>PR No: 2022-03-146      PR Date: 30-March-2022</p> <p>Please quote your best prices on the items below under the stated terms and conditions. If the total amount is P80, 000 or more, submit a bidder's bond in cash, manager's or cashier's check equivalent to 5% thereof.</p> <p style="text-align: center;"><i>for</i> </p> <p style="text-align: center;"><b>PHILIP EARL H. ACHANZAR</b>          Supervising Administrative Officer</p>
--	--

ITEM NO.	QTY.	UNIT	DESCRIPTION	UNIT PRICE	AMOUNT
1	9	Piece	<b>Building Marker</b> <ul style="list-style-type: none"> <li>18 inches x 30 inches</li> <li>Brass Metal</li> <li>Engrave CEZA Logo and Text</li> <li>Complete Decorative bolts</li> </ul>		
--nothing follows--					
<b>Note: Cost must be VAT inclusive</b>				<b>TOTAL:</b>	

<p>ENCLOSE THIS FORM IN A SEALED ENVELOPE WITH THE RFQ NUMBER WRITTEN ON THE OUTSIDE AND SUBMIT NOT LATER THAN</p> <table border="1" style="width: 100%; margin-top: 10px;"> <tr> <td style="width: 50%;">DATE April 11, 2022</td> <td style="width: 50%;">TIME 10:00 Am</td> </tr> </table> <p>WHEN YOU OR YOUR REPRESENTATIVE IS REQUESTED TO ATTEND THE OPENING OF ALL QUOTATIONS. THE AUTHORITY RESERVES THE RIGHT TO ACCEPT OR REJECT ANY OR ALL QUOTATIONS AND TO IMPOSE ADDITIONAL TERMS AND CONDITIONS IT MAY DEEM NECESSARY.</p> <p><b>BUSINESS NAME / BUSINESS ADDRESS:</b></p>	DATE April 11, 2022	TIME 10:00 Am	<p>TOTAL QUOTATION AMOUNT</p> <p><b>PREPARED BY:</b></p> <p><b>SIGNATURE</b></p> <p><b>NAME</b></p> <p><b>POSITION</b></p> <p><b>PHONE NO. / FAX NO.</b></p>
DATE April 11, 2022	TIME 10:00 Am		

## ***TECHNICAL SPECIFICATIONS***

Bidders/Suppliers must state “*Comply*” in the column “*Statement of Compliance*” against each of the individual parameters of each “*Specification*”. Please do not just place check in the bidder’s “*Statement of Compliance*”.

Item	Technical Specifications	STATEMENT OF COMPLIANCE
	Supply and Delivery of Building Marker	
I.	<p><b><u>9 Pieces Building Marker</u></b></p> <ul style="list-style-type: none"> <li>• 18 inches x 30 inches</li> <li>• Brass Metal</li> <li>• Engrave CEZA Logo and Text</li> <li>• Complete Decorative bolts</li> </ul>	



Republic of the Philippines  
Office of the President  
CAGAYAN ECONOMIC ZONE AUTHORITY



## CEZA WAREHOUSE UNITS AND OFFICES

Built in Port Irene, in Casambalangan Village, the CEZA Warehouse Units and Offices have expanded its carrying capacity for imported and exported goods and provided better storage and warehousing facilities and office space for locators and enterprises.

This project is made possible through the leadership of **Secretary RAUL L. LAMBINO**, Administrator and CEO, with the full support of the Board of Directors to pave the way for the Freeport's development and transformation into an economic hub as envisioned by the Cagayan Economic Zone Authority.

**SEC. RAMON M. LOPEZ, JR.**  
Chairman

**DIR. GEN. ROWEL S. BARBA**  
Alternate Representative

**USEC. IRENEO V. VIZMONTE**  
Alternate Representative

**GERMAN ARTURO P. BAUTISTA**  
Vice Chairman

**ANTONIO G. BUENDIA, JR.**  
Director

**JOSEPH D. LARA II**  
Director

**LEON GONZALO G. MONTEMAYOR**  
Director

**MAYOR NELSON P. ROBINION**  
Director

**MAYOR BRYAN DALE G. CHAN**  
Director

**DOMINADOR J. DAYAG**  
Director

**JAIME R. ESCAÑO**  
Director

**ENGR. PURISIMA L. TIAM**  
Director

**JOSE D. BALAGAN, SR.**  
Director

**ERNESTO J. FUECONCILLO**  
Director



Our profound gratitude to  
**PRESIDENT RODRIGO ROA DUTERTE**

For his unwavering support towards the completion  
of the CEZA Warehouse Units and Offices.



Republic of the Philippines  
Office of the President  
**CAGAYAN ECONOMIC ZONE AUTHORITY**



## **CEZA SEAWALL**

Constructed in Santa Ana, Cagayan, the CEZA Seawall serves as a buffer zone for the proposed Global City Mixed- Use Development from shoreline erosion, sea level rise or storm surges.

This project is made possible through the leadership of **Secretary RAUL L. LAMBINO**, Administrator and CEO, with the full support of the Board of Directors to pave the way for the Freeport's development and transformation into an economic hub as envisioned by the Cagayan Economic Zone Authority.

**SEC. RAMON M. LOPEZ, JR.**  
Chairman

**DIR. GEN. ROWEL S. BARBA**  
Alternate Representative

**USEC. IRENEO V. VIZMONTE**  
Alternate Representative

**GERMAN ARTURO P. BAUTISTA**  
Vice Chairman

**ANTONIO G. BUENDIA, JR.**  
Director

**JOSEPH D. LARA II**  
Director

**LEON GONZALO G. MONTEMAYOR**  
Director

**MAYOR NELSON P. ROBINION**  
Director

**MAYOR BRYAN DALE G. CHAN**  
Director

**DOMINADOR J. DAYAG**  
Director

**JAIME R. ESCAÑO**  
Director

**ENGR. PURISIMA L. TIAM**  
Director

**JOSE D. BALAGAN, SR.**  
Director

**ERNESTO J. FUECONCILLO**  
Director



Our profound gratitude to  
**PRESIDENT RODRIGO ROA DUTERTE**

For his unwavering support towards the completion of the CEZA Seawall.



Republic of the Philippines  
Office of the President  
CAGAYAN ECONOMIC ZONE AUTHORITY



## CEZA 2-HECTARE SANITARY LANDFILL

Constructed in Barangay Diora-Zinungan and Rapuli in Santa Ana, Cagayan, the CEZA 2- Hectare Sanitary Landfill provides a system of sanitation garbage collection and facilities that significantly addresses the escalating problem of solid waste in the Freeport Zone.

This project is made possible through the leadership of **Secretary RAUL L. LAMBINO**, Administrator and CEO, with the full support of the Board of Directors to pave the way for the Freeport's development and transformation into an economic hub as envisioned by the Cagayan Economic Zone Authority.

**SEC. RAMON M. LOPEZ, JR.**  
Chairman

**DIR. GEN. ROWEL S. BARBA**  
Alternate Representative

**USEC. IRENEO V. VIZMONTE**  
Alternate Representative

**GERMAN ARTURO P. BAUTISTA**  
Vice Chairman

**ANTONIO G. BUENDIA, JR.**  
Director

**JOSEPH D. LARA II**  
Director

**LEON GONZALO G. MONTEMAYOR**  
Director

**MAYOR NELSON P. ROBINION**  
Director

**MAYOR BRYAN DALE G. CHAN**  
Director

**DOMINADOR J. DAYAG**  
Director

**JAIME R. ESCAÑO**  
Director

**ENGR. PURISIMA L. TIAM**  
Director

**JOSE D. BALAGAN, SR.**  
Director

**ERNESTO J. FUECONCILLO**  
Director



Our profound gratitude to  
**PRESIDENT RODRIGO ROA DUTERTE**

For his unwavering support towards the completion of the CEZA Sanitary Landfill.



Republic of the Philippines  
Office of the President  
**CAGAYAN ECONOMIC ZONE AUTHORITY**



## CEZA COMMERCIAL CENTER BUILDING

Located in the center of the Cagayan Freeport, the CEZA Commercial Center Building is a three-story modern space, equipped with the latest technology to provide investors, locators and enterprises optimum support services for their business.

This project is made possible through the leadership of **Secretary RAUL L. LAMBINO**, Administrator and CEO, with the full support of the Board of Directors to pave the way for the Freeport's development and transformation into an economic hub as envisioned by the Cagayan Economic Zone Authority.

**SEC. RAMON M. LOPEZ, JR.**  
Chairman

**DIR. GEN. ROWEL S. BARBA**  
Alternate Representative

**USEC. IRENEO V. VIZMONTE**  
Alternate Representative

**GERMAN ARTURO P. BAUTISTA**  
Vice Chairman

**ANTONIO G. BUENDIA, JR.**  
Director

**JOSEPH D. LARA II**  
Director

**LEON GONZALO G. MONTEMAYOR**  
Director

**MAYOR NELSON P. ROBINION**  
Director

**MAYOR BRYAN DALE G. CHAN**  
Director

**DOMINADOR J. DAYAG**  
Director

**JAIME R. ESCAÑO**  
Director

**ENGR. PURISIMA L. TIAM**  
Director

**JOSE D. BALAGAN, SR.**  
Director

**ERNESTO J. FUECONCILLO**  
Director



Our profound gratitude to  
**PRESIDENT RODRIGO ROA DUTERTE**

For his unwavering support towards the completion  
of the CEZA Commercial Center Building.



Republic of the Philippines  
Office of the President  
CAGAYAN ECONOMIC ZONE AUTHORITY



## CEZA CORPORATE CENTER BUILDING

The first modern building to rise in Santa Ana's Business District, the CEZA Corporate Center has a roof deck and three floors of office space complete with internet connectivity and compliant with ISO 9001- 2015 international standards.

This project is made possible through the leadership of **Secretary RAUL L. LAMBINO**, Administrator and CEO, with the full support of the Board of Directors to pave the way for the Freeport's development and transformation into an economic hub as envisioned by the Cagayan Economic Zone Authority.

**SEC. RAMON M. LOPEZ, JR.**  
Chairman

**DIR. GEN. ROWEL S. BARBA**  
Alternate Representative

**USEC. IRENEO V. VIZMONTE**  
Alternate Representative

**GERMAN ARTURO P. BAUTISTA**  
Vice Chairman

**ANTONIO G. BUENDIA, JR.**  
Director

**JOSEPH D. LARA II**  
Director

**LEON GONZALO G. MONTEMAYOR**  
Director

**MAYOR NELSON P. ROBINION**  
Director

**MAYOR BRYAN DALE G. CHAN**  
Director

**DOMINADOR J. DAYAG**  
Director

**JAIME R. ESCAÑO**  
Director

**ENGR. PURISIMA L. TIAM**  
Director

**JOSE D. BALAGAN, SR.**  
Director

**ERNESTO J. FUECONCILLO**  
Director



Our profound gratitude to  
**PRESIDENT RODRIGO ROA DUTERTE**

For his unwavering support towards the completion  
of the CEZA Corporate Center Building.



Republic of the Philippines  
Office of the President  
**CAGAYAN ECONOMIC ZONE AUTHORITY**



## PORT IRENE FACILITY IMPROVEMENT

The redevelopment of Port Irene includes modern facilities for cold storage and general cargo warehousing, a first step towards the goal of transforming it into a Northern Pacific transshipment and shipbuilding and repair facility.

This project is a major component of the Freeport's planned development into an economic hub as envisioned by the Cagayan Economic Zone Authority, and was made possible through the leadership of **Secretary RAUL L. LAMBINO**, Administrator and CEO, with the full support of the Board of Directors.

**SEC. RAMON M. LOPEZ, JR.**  
Chairman

**DIR. GEN. ROWEL S. BARBA**  
Alternate Representative

**USEC. IRENEO V. VIZMONTE**  
Alternate Representative

**GERMAN ARTURO P. BAUTISTA**  
Vice Chairman

**ANTONIO G. BUENDIA, JR.**  
Director

**JOSEPH D. LARA II**  
Director

**LEON GONZALO G. MONTEMAYOR**  
Director

**MAYOR NELSON P. ROBINION**  
Director

**MAYOR BRYAN DALE G. CHAN**  
Director

**DOMINADOR J. DAYAG**  
Director

**JAIME R. ESCAÑO**  
Director

**ENGR. PURISIMA L. TIAM**  
Director

**JOSE D. BALAGAN, SR.**  
Director

**ERNESTO J. FUECONCILLO**  
Director



Our profound gratitude to  
**PRESIDENT RODRIGO ROA DUTERTE**

For his unwavering support towards the completion of the  
Port Irene Facility Improvement.



Republic of the Philippines  
Office of the President  
CAGAYAN ECONOMIC ZONE AUTHORITY



## CEZA PORT SAN VICENTE CAUSEWAY AND WHARF

The new wharf constructed in Port San Vicente allows inter-island ships to dock at the deep-water port facing Palau Island, the enchanting tourist destination which serves as a natural breakwater. The upgraded causeway improves port facility for motorized tourist passenger boats, yachts, ferry boats and fishing boats.

This project is made possible through the leadership of **Secretary RAUL L. LAMBINO**, Administrator and CEO, with the full support of the Board of Directors to pave the way for the Freeport's development and transformation into an economic hub as envisioned by the Cagayan Economic Zone Authority.

**SEC. RAMON M. LOPEZ, JR.**  
Chairman

**DIR. GEN. ROWEL S. BARBA**  
Alternate Representative

**USEC. IRENEO V. VIZMONTE**  
Alternate Representative

**GERMAN ARTURO P. BAUTISTA**  
Vice Chairman

**ANTONIO G. BUENDIA, JR.**  
Director

**JOSEPH D. LARA II**  
Director

**LEON GONZALO G. MONTEMAYOR**  
Director

**MAYOR NELSON P. ROBINION**  
Director

**MAYOR BRYAN DALE G. CHAN**  
Director

**DOMINADOR J. DAYAG**  
Director

**JAIME R. ESCAÑO**  
Director

**ENGR. PURISIMA L. TIAM**  
Director

**JOSE D. BALAGAN, SR.**  
Director

**ERNESTO J. FUECONCILLO**  
Director



Our profound gratitude to  
**PRESIDENT RODRIGO ROA DUTERTE**

For his unwavering support towards the completion of the  
CEZA Port San Vicente Causeway and Wharf.



Republic of the Philippines  
Office of the President  
CAGAYAN ECONOMIC ZONE AUTHORITY



## ADDITIONAL ROAD AND BRIDGE AT PORT IRENE

Constructed in Barangay Casambalangan in Santa Ana, Cagayan, the Additional Road and Bridge at Port Irene is connected to the existing pier to become more internationally acceptable and served as the exit way for cargo trucks and other long and articulated vehicles that utilizes the pier.

This project is a major component of the Freeport's planned development into an economic hub as envisioned by the Cagayan Economic Zone Authority, and was made possible through the leadership of **Secretary RAUL L. LAMBINO**, Administrator and CEO, with the full support of the Board of Directors.

**SEC. RAMON M. LOPEZ, JR.**  
Chairman

**DIR. GEN. ROWEL S. BARBA**  
Alternate Representative

**USEC. IRENEO V. VIZMONTE**  
Alternate Representative

**GERMAN ARTURO P. BAUTISTA**  
Vice Chairman

**ANTONIO G. BUENDIA, JR.**  
Director

**JOSEPH D. LARA II**  
Director

**LEON GONZALO G. MONTEMAYOR**  
Director

**MAYOR NELSON P. ROBINION**  
Director

**MAYOR BRYAN DALE G. CHAN**  
Director

**DOMINADOR J. DAYAG**  
Director

**JAIME R. ESCAÑO**  
Director

**ENGR. PURISIMA L. TIAM**  
Director

**JOSE D. BALAGAN, SR.**  
Director

**ERNESTO J. FUECONCILLO**  
Director



Our profound gratitude to  
**PRESIDENT RODRIGO ROA DUTERTE**

For his unwavering support towards the completion of the Additional Road and Bridge at Port Irene.



Republic of the Philippines  
Office of the President  
CAGAYAN ECONOMIC ZONE AUTHORITY



**CEZA THREE - HOLE GOLF COURSE  
AND DRIVING RANGE**

The CEZA Three- Hole Golf Course and Driving Range is the first of its kind in the Cagayan Freeport, built as a leisure facility to promote tourism and sports in Region II.

This project is made possible through the leadership of **Secretary RAUL L. LAMBINO**, Administrator and CEO, with the full support of the Board of Directors to pave the way for the Freeport's development and transformation into an economic hub as envisioned by the Cagayan Economic Zone Authority.

**SEC. RAMON M. LOPEZ, JR.**  
Chairman

**DIR. GEN. ROWEL S. BARBA**  
Alternate Representative

**USEC. IRENEO V. VIZMONTE**  
Alternate Representative

**GERMAN ARTURO P. BAUTISTA**  
Vice Chairman

**ANTONIO G. BUENDIA, JR.**  
Director

**JOSEPH D. LARA II**  
Director

**LEON GONZALO G. MONTEMAYOR**  
Director

**MAYOR NELSON P. ROBINION**  
Director

**MAYOR BRYAN DALE G. CHAN**  
Director

**DOMINADOR J. DAYAG**  
Director

**JAIME R. ESCAÑO**  
Director

**ENGR. PURISIMA L. TIAM**  
Director

**JOSE D. BALAGAN, SR.**  
Director

**ERNESTO J. FUECONCILLO**  
Director



Our profound gratitude to  
**PRESIDENT RODRIGO ROA DUTERTE**

For his unwavering support towards the completion  
of the CEZA Three- Hole Golf Course and Driving Range.